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Terms and conditions of Wintershall Dea AG

wintershall dea

and associated companies? for construction and

installation work
(hereinafter referred to as Company) — August 2021

General Information

These terms and conditions apply to contracts for construction and
installation work issued by Company. Any variation to the terms and
conditions stipulated by Contractor will not be recognized. Even if the goods,
work or services have been supplied and accepted by Company without
reservation, Company will not recognize other terms and conditions
stipulated by Contractor.

Contract Components

The following contract components shall apply:

a) the Company’s purchase order, respectively the call-off letter/order

b) a negotiation protocol duly signed by Company and Contractor or
aligned and agreed upon via Email

c) possible descriptions/specifications, tender documents, plans etc. of
Company

d) these terms and conditions of Wintershall Dea GmbH and associated
companies for construction and installation work

e) “VOB Vergabe- und Vertragsordnung fir Bauleistungen Teil C”
(German Construction Contract Procedures — Part C) in the version
applicable at contract conclusion

f)  state-of-the-art technology.

The contract documents listed under sub-section 2 a) to f) are considered

to be valid in parallel and to complement one another. In case of

contradiction between the contract documents, these shall be valid in the

order from sub-section 2 a) tof).

Scope of Work
Unless otherwise indicated in the performance description/specification, the
following conditions shall apply:
Contractor is required to appoint and name in writing a site manager for the
whole construction period until the time of acceptance. Company has to be
notified without delay by the Contractor in case of a change of the site
manager. This change has to be mutually agreed upon.
Contractor is required to inspect the site at an early stage when tendering
or negotiating the contract. Any obstructions and difficulties must be clarified
and priced when tendering or during the contract negotiations. ff this is not
done, any obstacles and difficulties that would have been identifiable on
careful inspection to ensure proper performance are covered by the agreed
prices.

Furthermore, Contractor has the following duties, which are covered by the

agreed prices:

a) Provision of the site facilities for the entire scope of services provided
by Contractor. In case Company increases scope of work, additional
costs for site facilties Contractor has to include such in the price
calculation of the contract amendment.

b) Supply of electricity, water and sewage services to the construction
segment during construction period and until acceptance, including any
connection charges incurred, if not otherwise agreed.

c) Assuming responsibility fortraffic safety forthe contracted work, as well
as the compliance with the accident-prevention measures stipulated by
the employers’ liability insurance association as well as the HSE
guidelines issued by Company.

d) Protection of the work already performed against damage and theft
until acceptance; in particular protection against weather damages and
ground water.

e) Locating and protecting existing pipelines and cables, both
underground and in structural units. In case of laid open lines
Contractor has to protect such until the appropriate authorities have

been informed and consulted.

f)  Obtaining of necessary acceptance from local authorities, including all
own costs and charges incurred as a result, if not otherwise agreed.
Company supports Contractor in this respect if necessary and needed.

g) Carrying out the surveying work required during the construction period,
including any costs and charges incurred as a result. Company marks
main axes of the physical structure and provides vertical control.

h) Preparing all as-completed documents and revision plans as well as
submission of the operating documents, operating instructions and
maintenance instructions, if not agreed otherwise before acceptance of
the works.

i)  Provision and maintenance of all necessary access routes to the
construction segment and affixing a construction sign in consultation
with Company, if not agreed otherwise.

j)  Daily cleaning of the site to remove waste, packaging material etc.
relating to this contract; disposal of such waste.

k) Cleaning, maintenance and securing of paths and roads.

1) Participation in all construction meetings relating to this contract.

m) Continuous employment of at least one German-speaking employee
on site, in all key positions from foreman upwards.

* Except for Wintershall Dea Deutschland GmbH and its affiliated companies.

4.2

4.3

6.2

6.3

6.4

6.5

n)  Checking documents provided by Company, and any future documents
provided by Company, to ensure that they are complete and technically
suitable; Contractor is required to check all information provided; if
Contractor believes that a discrepancy has arisen, it is required to point
this out to Company without delay and in writing.

0) Observing the accepted engineering standards and codes of practice.
In so far as specific characteristics are stipulated by the written or
unwritten rules of construction practice, such characteristics are
deemed to be contractually agreed. If there are several technically
feasible performance options, the one offering better quality must be
chosen.

p) Preservation of evidence concerning adjacent development.

Contract Performance

In case Contractor has any concerns about the intended way in which work
is to be carried out, about instructions issued by Company, about the quality
of the materials and structural elements supplied by Company or about the
performance of other contractors, Contractor is required to inform Company
without delay and in writing before carrying out the works.

Contractor is required to inform Company without delay and in writing of any
necessary deviation from the nature and scope of the agreed performance.
Company'’s prior written approval must be obtained for any such deviation,
except in the event of imminent danger.

If work has to be discontinued on account of unavoidable stoppages or
breakdowns at Company’s plants/sites, Contractor is not entitled to make
any claims against Company.

Conduct during the performance of the contract

Contractor's employees and agents are required, for reasons of security, to
submit to the entry controls to Company’s facilities (if any) when working
there, to conform to the normal hours of work and procedures, as well as to
observe the safety regulations applicable in those areas and to comply with
the Company’s instructions in that regard.

Materials, auxiliary resources, machinery and equipment

Subject to sub-section 6.4, all materials (e.g. general and construction
materials, spare parts) as well as auxiliary resources (i.e. tools, equipment,
machinery, vehicles, cranes, scaffolding, site huts, energy water etc.) are to
be provided by Contractor without Contractor being entitled to additional
remuneration. The relevant delivery notes must be submitted to Company
for any deliveries to Company’s facilities.

Contractor is required to remove any material and auxiliary resources no
longer required immediately after completion of the contract. Evidence of
such material and resources having been previously delivered by Contractor
must be provided when such items leave Company’s facilities

Contractor shall allow Company, or a third party designated by Company,
to share the use of auxiliary resources, particularly scaffolding and cranes
during utilization time provided by Contractor. Contractor may charge
Company a compensation customary in place for provision of scaffolding in
excess of Contractor's own utilization time. For cession of rightto use cranes
Contractor may charge Company the incurred machine hours a
compensation customary in place.

If it has been agreed that material and/or auxiliary resources are provided
in whole or in part be Company, Contractor is required to collect and
immediately inspect such items from the relevant sections in Company’s
facilities, quoting the order number and the purpose of those items.
Immediately upon handover, all risk shall be transferred to Contractor.
Company must be informed without delay and in writing of any complaints.
Company will not accept complaints submitted at a later stage, unless
Contractor proves that damages existed right upon handover of materials
and auxiliary resources.

Contractor shall be responsible for storing and securing all materials and
auxiliary resources. Upon vacating Company’s premises, prior to return of
all materials and auxiliary resources needs to be verified. Company does
not accept any liability, nor will Company provide any compensation for the
materials and auxiliary resources delivered by Contractor or for any other
items belonging to Contractor and located at the construction site. This does
not apply in case of Company’s negligence orone of Company’s employees.

Liability and insurance

Contractor is liable for damages according to the legal regulations. If third
parties assert claims against Company for which Contractor is liable,
Contractor is bound to immediately indemnify Company from such claims,
unless Contractor proves that Contractor did not culpably cause the
respective damages.

August 2021



7.2 During execution of order Contractor is required to take all necessary
measures and safety precautions at its own costs in order to avoid damage
to personal, health, environment, property and fortune.

7.3 Contractor is required to maintain an adequate indemnity insurance of
industrially accepted standard at its own costs with a lump-sum coverage of
minimum EUR 5,000,000 for damages to personal, property and fortune and
a maximum annual indemnification of EUR 10,000,000 for such damages
caused by Contractor and Contractor’'s auxiliary persons. Indemnification
coverage has to be proven by Contractor to Company upon request.
Contractor’'s contractual and legal liability remains unaffected through range
and amount of its insurance coverage. In so far as Contractor is liable and
third parties assert claims against Company, Contractor indemnifies
Company from such third party claims.

8. Remuneration, invoicing, payments

8.1 The agreed prices include remuneration for all goods, work and services
required for the performance of the contract (in particular personnel,
materials, auxiliary resources and the goods, word and services specified in
these conditions); this also applies to partial performance not expressly
mentioned in this contract, as well as to all trial runs and commissioning in
so far as required for providing the individual goods, works and services.

8.2 All work and services, additional work and services and measures that

become necessary to provide protection against damage and the effects of
the weather until acceptance are included in the agreed prices. This does
not apply to special winter construction measures
The agreed prices are not affected by increases in labour costs, the price of
materials, social security contributions, tax rates or similar until acceptance.
An exception to this is any change in the rate of value-added tax (VAT).
Company will pay 90 % of the amounts shown on verifiable monthly interim
invoices within the agreed credit period on the basis of proven performance
records. The remaining 10 % will be paid with the final payment and will be
stated as remaining liability of the partial invoice untilfinal regulation. In case
of a net order amount of up to EUR 50,000 Company will pay 100 % of the
amounts shown on verifiable monthly interim invoices within the agreed
credit period on the basis of proven performance records, unless otherwise
agreed in writing.
Company will pay 100 % of the amounts shown on verifiable monthly interim
invoices within the agreed credit period on the basis of proven performance
records, if Contractor — according to sub-section 14.1 of these terms and
conditions for construction and installation work - deposits a security
amounting to 10 % of the net order value plus the rate of statutory value-
added tax (VAT) for the duration of contract execution.

Partial payments are only made if they exceed 10 % of the net order value

and amount to at least EUR 10,000.

8.3 Contractor is required to prepare the final invoice with all the necessary
original documents, as recognized by Company per signature, in a verifiable
form, and to send these to Company within four weeks of acceptance.
Company will check and pay the final invoice within 30 days of receipt,
deducting the amount retained as security as agreed in sub-section 14.3.

8.4 In accordance with articles 48 and further German Income Tax Las (EStG)
Company is required —unless the Contractor submits a notice of exemption
—to pay 15 % of the contract value to Contractors local tax office. To ensure
that Company cansatisfy this obligation, Contractor must provide the details
of Contractor’s tax office, tax number and tax office’ bank data at the latest
on submission of the invoice. Alternatively, the Contractor is allowed to
submit the note of exemption together with the invoice to Company.
Company expressly advises Contractor that the provision of these details is
a prerequisite for the payment becoming due for settlement.

8.5 Company will not pay for any working hours expended by Contractor's
supervisory staff on paper work carried out in the interests of Contractor,
which also includes writing out the daily time sheets, as well as for the
expenditure of time and materials on fuffilling the obligations set out in
sections 3, 4 and 5.

8.6 In so far as biling and remuneration have been agreed by site
measurements, the following applies in addition to sub-sections 8.1. to 8.5:
a) If standard rates have been arranged on the basis of a mutually agreed

assumption of a particular total contract scope, then adjustment of the
agreed standard rates may be claimed if the scope of work actually
provided is more than 25 % above or below the assumed total scope.
Contractor shall inform Company without delay if it becomes evident
that the level of 25 % above or below the scope of the contract will be
exceeded.

b) Only such services/performances shall be deemed billable in partial or
final invoices that are based on a site measurements document to be
prepared jointly on site, in which all billable items are verifiably
documented, and which must be signed by Contractor and Company.
If Company does not fuffil its obligation of setting up such joint
measurements and signing the jointly agreed billable positions within
14 days after notification of Contractor about billable
services/performances, Contractor may submit partial or final account
together with verifiable documentation (photo documentation, plans
etc.).

c) Upon Company’s request, Contractor shall provide evidence quantity
surveys, site measurement lists, original receipts and certificates of
material consumption. Quantities must be ascertained on the basis of
mathematical formulae (notby using an approximation method).

8.7 In so far as biling and remuneration have been agreed by site
measurements, the following applies in addition to sub-sections 8.1. to 8.5:
Wage hours shall be entered daily and completely, in time sheets provided
by Company, including the exact time of arrival and exit from premises. Time
sheets need to be submitted to Company on a weekly basis, for inspection
and approval. When entering actual working hours, legally required break
periods shall be calculated as a minimum.

a) Company will reimburse Contractor or the agent for the documented
costs incurred as severance pay, commuting and travelling expenses

paid to the deployed employees in so far as such payments have been
included in the respective individual contracts.

b) Accommodation costs (generally excluding breakfast) shall only be
reimbursed upon submission of receipts, and if such reimbursement
has been included in the respective individual contract.

c) Inthe absence of any agreements on cost rates, Company shall
remunerate only verified actual working hours (breaks not included),
by an appropriate hourly rate, for each employee deployed by
Contractor, respectively Contractor’'s agent. This rate shall not exceed
the standard wage to be paid by Contractor / Contractor’s agent, plus
an appropriate company margin.

9. Amended or additional work

9.1 Contractor is required to carry out amended and/or additional work at
Company’s request if such work becomes necessary for the performance of
the contractually agreed work. This does not apply if Contractor’'s operation
is not set up appropriately. Company has the right to modifiy the construction
plan. Contractor's remuneration is determined on the basis of the price
established for the work, hereunder taking the special costs of the work
demanded into account.

9.2 If work not foreseen in the contract and/or amended work is demanded by
Company, Contractor is only entitled to special remuneration if it
immediately and in writing advises Company of such a claim, duly submits
a supplementary offer, agrees on costs with Company as well as on the
temporal/deadline consequences before commencement of the work.
Invoicing by Contractor of such modified/additional work is only possible
upon presentation of a written order signed by Company.

9.3 There is no entitlement to additional remuneration if Contractor's claimed
supplement is based on circumstances which should have beenforeseeable
by diligent Contractors from the tender documents (construction plans and
specification) in conjunction with the site inspection and where nevertheless
no indication of this was given with details of the additional costs before the
contract was concluded. Such work is then deemed to be additional work
that is included in the calculations of the price requested together with the
specification.

9.4 Orders for amended or additional work are only effective if they are issued
by Company in writing. As an exception, Contractor is required to obtain
subsequent written confirmation for additional work carried out upon request
of authorized personnel of Company on site, as far as such work has not
already been included in the contract.

10. Periods of performance

10.1 The contractually agreed dates or periods allowed are binding (contract
period). This applies in particular to the agreed completion date, but also to
the agreed commencement of work and to all interim dates, in particular the
dates stipulated in a construction progress schedule, if they effect
continuation of other lots.

10.2 Contractor is required to provide sufficient personnel, equipment,
scaffolding, materials or structural components on site to allow Contractor
to meet the deadlines even under external influence not caused by
Company. ff this is not the case, Contractor is required to remedy the
situation immediately at Company’s request.

10.3 If Contractor believes to be hindered in the proper execution of the work,
Contractor is required to notify Company of this without delay and in writing.
If Contractor fails to provide such notification, Contractor is required to bear
the costs of any resultant shortcomings and damage.

11. Functional tests and trial operation after installation work at plants

11.1 The plant is completed when the installation work has been finished. The
functional tests then commence with and without load for the individual plant
units, plant groups and the plant as a whole.

11.2 The plant is operational on completion of functional tests. If the plant proves
to be ready for operation after commissioning, trial operation must be started
immediately to determine the serviceability of the plant.

11.3 During the trial operation the plant is run in accordance with a program to
be stipulated by Company, although it will be running under the supervision
of Contractor and at Contractor’s responsibility.

11.4 Damage to the plant/machinery arising during the trial operation is the
responsibility of Contractor unless Contractor can demonstrate that
Company’s operators acted contrary to the operating instructions made
known and explained by Contractor.

11.5 An agreement with the other companies involved as well as Company’s
production and maintenance departments must be reached via Company’s
site office with regard to commencing the trial operation.

11.6 The transfer of risk, acceptance and start of the warranty or limitation period
are not associated with the commencement of trial operation or with any
other events during the trial operation.

12. Acceptance

12.1 Formal acceptance is effected by Company’s signing of the acceptance
form. The option of acceptance by putting the plant into operation is
excluded. Both parties have the right to invite an acceptance inspection with
seven working days’ notice.

12.2 Contractor is required to assist during the acceptance procedure and to
provide the necessary labor and measuring equipment.

12.3 Presentation of all necessary documentation is an essential part of
acceptance. Acceptance can be denied should required documentation be
missing.

12.4 The option of notional acceptance provided for in article 640 paragraph 1
sentence 4 BGB is excluded.

12.5 Acceptance via completion certificate is excluded.
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13. Warranty
The warranty period for all work provided by Contractor is regulated by the
German Civil Code (BGB).

14. Securities

14.1 Unless otherwise agreed in writing, Contractor shall provide security of 10 %
of the net contract sum of EUR 50,000 and above plus the statutory rate of
value-added tax for the duration of the contract performance. This contract
performance security covers the performance of all obligations arising from
the contract, in particular the performance of the work as stipulated in the
contract, including invoicing, remedying of defects and compensation,
possible claims of Company against Contractor in case of non-payment of
minimum wages, nonpayment of contribution to the “Urlaubskasse” and
non-payment of social insurance contribution as well as the reimbursement
for overpayments including interest. Contract performance security is to be
provided in the form of an absolute guarantee, unlimited in time, from a
major German bank or a German credit insurer. The security bond must
include a waiver of the defense of set-off and of avoidance (article 770 BGB),
the defense of preliminary proceedings against a principal debtor (article
771 BGB), as well as the right of deposit with a public authority. Contractor
shall bear the costs for the guarantee.

Contract performance guarantee must be handed over to Company within
14 days after the contract being executed.

14.2 If the guarantee is not handed over before thefirst interim invoice is due for
payment, Company may retain the security payment from this until the
guarantee is provided and may, if appropriate, retain amounts from
subsequent interim invoices according to sub-section 8.3.

14.31f it has been agreed in writing, Company will retain 5 % of the net billing
total amounting to at least EUR 50,000 and above plus the statutory value-
added tax from the final account as security. This is paid out to Contractor
subject to Contractor providing security for the warranty for the same
amount, with the same requirements applying to the security bond as set
out in sub-section 14.1.

Security for warranty extends to settlement of claims of the warranty
including compensation as well as to reimbursement of overpayments
including interest.

14.4 The contract performance guarantee mentioned in sub-section 14.1 is
returned on Contractor's written request after acceptance and presentation
of the final accounts as stipulated in the contract, when Contractor has
performed the work stipulated in the contract, satisfied any claims (including
third party claims) and has provided agreed security for the warranty period.
The warranty guarantee mentioned in sub-section 14.3 is returned by
Company on Contractor’s written request when the limitation periods for the
warranty have expired and the claims raised until that time have been met.

15. Termination

15.1 Notwithstanding its other rights, Company may terminate the contract for a
serious reason if Contractor is seriously in breach of the contract.

15.2 A serious breach of the contract is deemed to have occurred in particular if
Contractor does not desist from non-trivial behavior that is contrary to the
terms of the contract, despite a warning having been given under threat of
termination of the contract.

15.3 Serious breach of contract is deemed to have occurred in case of significant
violation of Company’s HSE-regulations.

15.4 A serious breach of contract is also deemed to have occurred if Contractor
instructs a sub-contractor without the written approval of Company or
permits and/or tolerates the further transfer by the sub-contractor. In such a
case Company is entitled to terminate the contract if Contractor has not
removed the sub-contractor acting without written approval from the
construction site within a period stipulated by Company.

15.5 In case of termination, a joint general site measurement mustbe carried out
within seven working days of its being requested by one of the parties to the
contract.

15.6 After termination of the contract because of serious reason, Company is
entitled to have the part of the performance not yet completed carried out
by a third party at Contractor's expense. Any further claims, in particular for
compensation, remain unaffected.

16. Overpayments
In the event of Company claiming for recovery from ovempayments (articles
812 and further BGB), Contractor may not invoke failure of enrichment
(article 818 paragraph 3 BGB).

17. HSE and Sustainability

17.1 Company strives for sustainable development and complies with
internationally recognized fundamental standards for operational safety,
health, environmental, social and corporate governance (hereinafter ,ESG-
Standards”). Company specified its understanding of ESG-Standards in its
,Supplier Code of Conduct® (https://wintershalldea.com/en/procurement).
Company expects Contractor to adhere to these ESG-Standards.
Furthermore, Company requests Contractor to urge its sub-contractors to
also comply with the respective standards. Company is entitled to check
itself or via instructed third parties adherence to ESG-Standards.

17.2 During contract performance Contractor's employees and its agents have to
observe all regulations and guidelines for health, safety and environment
(HSE guideline of Company) as stipulated in the contract/order as well as
actual local safety instructions of Wintershall Dea accessible under
https://wintershalldea.com/en/procurement. Furthermore, Contractor has to
adhere to all legal, governmental and other HSE-requirements as well as
Company-specific or construction site-specific regulations that have to be

handed over to Contractor by Company’s site supervisor and/or plant
manager before beginning work.

17.3 Contractor furthermore guarantees that its employees and agents are
informed about and adhere to plant and/or construction site-specific safety
instructions set up by the responsible supervisor and/or plant manager and
to the site rules and regulations during contract performance.

17.4 Contractors disposing of a SCC/SGU certification or a comparable
certification regarding security organization, will be particularly considered
when offering equivalent HSE services. Contractors without certification
must prove quality of their security organization within the scope of project
requirements by individual agreement. Contractor provides proof of security
concepts of possible sub-contractors on whichever level.

18. German Minimum Wages Act (MiLoG)
Where the Contractor and / or its subcontractors and / or employment
agencies used by the Contractor or subcontractors come within the scope
of the German Minimum Wages Act (MiLoG), the following provisions shall
apply:
The Contractor guarantees that it complies with the provisions of the current
version of the MiLoG. Moreover, the Contractor undertakes to use only
subcontractors or employment agencies that have provided to the
Contractor a guarantee to an identical extent in writing and, moreover, have
undertaken in writing that they will demand such assurance guarantee from
other subcontractors or employment agencies as may be engaged.
The Contractor shall indemnify the Company now against claims any
employee of the Contractor or of a subcontractor, regardless of level, or an
employment agency used, in accordance with section 13 MiLoG in
conjunction with section 14 AEntG, may bring forward towards the Company
as the guarantor of payment of the minimum wage. The right of indemnity
shall mature as soon as any of the aforementioned claims is brought against
the Company.
The Company is entitled to terminate a Contract without notice if and when
the Company is made liable as guarantor according to section 13 MiLoG in
conjunction with section 14 AEntG dueto the installation services hereunder.
Moreover, the Contractor shall accept liability vis-a-vis the Company for any
damage that may be suffered by the Company through failure to meet the
above-mentioned guarantee of the Contractor. Upon request at any time the
Contractor shall submit to the Company working hours lists (including
previous lists), the wage accounting based thereon and verification of the
proper deduction of the employer’s contribution to social insurance.

19. Publicity Ban,
Jurisdiction

19.1 The Contractor may only refer to or publicly disclose otherwise its business
relationship with the Company with the prior written consent of the Company,
or where this is unavoidable in order to fulfill the contract.

19.2 The invalidity or unenforceability of any provision or part of a provision of
the contract shall not affect the validity of the entire contract.

19.3 The contract shall be construed and be subject to the substantive laws of
the Federal Republic of Germany with the exclusion of (i) the United Nations
Conventionon Contracts for the International Sale of Goods (“CISG”) dated
11 April 1980 and (ii) the applicable law rules in Germany on the conflict-of -
laws.

19.4 At the Company's option the place of jurisdiction shall be either the court
competent for the Company's registered office or the court competent
according to the applicable law.

Severability Clause, Applicable Law, Place of

20. Data Protection
In case the Contractor, in the course of the performance of the respective
contract, receives from the Principal or otherwise obtains personal data
related to employees of Principal (hereinafter referred to as “Personal Data”)
the following provisions shall apply.
If processing of Personal Data disclosed in the aforementioned manner is
not carried out on behalf of the Principal, Contractor shall only be entitled to
process Personal Data for the performance of the respective contract.
Contractor shall not, except as permitted by applicable laws, process
Personal Data otherwise, in particular disclose Personal Data to third parties
and/or analyze such data for its own purposes and/or form a profile.
If and to the extent permitted by applicable laws, Contractor is entitled to
further process the Personal Data, in particular to transmit Personal Data to
its affiliated companies for the pumpose of performing the respective contract.
Contractor shall ensure that Personal Data is only accessible by its
employees, if and to the extent such employees require access for the
performance of the respective contract (need-to-know-principle). Contractor
shall structure its internal organization in a way that ensures compliance
with the requirements of data protection laws. In particular, Contractor shall
take technical and organizational measures to ensure a level of security
appropriate to the risk of misuse and loss of Personal Data.
Contractor will not acquire ownership of or other proprietary rights to the
Personal Data and is obliged, according to applicable laws, to rectify, erase
and/or restrict the processing of the Personal Data. Any right of retention of
Contractor with regards to Personal Data shall be excluded.
In addition to its statutory obligations, Contractor shall inform Principal in
case of a Personal Data breach, in particular in case of loss, without und ue
delay, however not later than 24 hours after having become aware of it.
Upon termination or expiration of the respective contract Contractor shall,
according to applicable laws, erase the Personal Data including any and all
copies thereof.
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